

# **Chicago District INDUSTRY DAY**

## **Contracting Brief**

**Ms. Regina G. Blair  
Contacting Chief**

January 28, 2016



# AGENDA

- CONTRACTING MISSION
- PLANNED ADVERTISEMENTS
- CURRENT A&E CONTRACTS



# CONTRACTING MISSION

- Pre Award Activities
  - Acquisition Planning
  - Small Business Coordination
  - Advertising/Soliciting Acquisitions
  - Hosting Pre-bid/Pre-proposal Conferences
  - Evaluation of Bids/Proposals
  - Award of Contracts
- Post Award Activities
  - Contract Administration



# Preliminary FY 16 Advertisement Schedule (Planned)

<b>Name</b>	<b>Date</b>	<b>Range</b>	<b>Description</b>	<b>Method</b>
<i>Des Plaines I Levee 37</i>	<i>1QFY16</i>	<i>\$250k-\$500k</i>	<i>Install Sluice Gate in Manhole structure along Milwaukee Avenue</i>	<i>8(a)</i>
<i>CSSC Barriers, Barrier I Electrical Equipment Install</i>	<i>1QFY16</i>	<i>&gt;\$10M</i>	<i>Install Specialized Equipment in New Barrier</i>	<i>Sole Source</i>
<i>Indiana &amp; Michigan City Harbors B/W Armor Stone supply (marine)</i>	<i>2QFY16</i>	<i>\$500K -1M</i>	<i>Supply and marine delivery of 3-8 Ton armor stone materials to both harbors during July 2016.</i>	<i>Small Business</i>
<i>CSSC Barriers, O&amp;M Support</i>	<i>2QFY16</i>	<i>\$1-5M</i>	<i>24/7 On-Site O&amp;M Support</i>	<i>Unrestricted</i>
<i>CSSC Barriers, IIA Chiller Rental</i>	<i>2QFY16</i>	<i>&lt;\$250K</i>	<i>8 Month Chiller Rental</i>	<i>Small Business</i>
<i>CSSC Barriers, Safety Retrofits</i>	<i>2QFY16</i>	<i>\$500K-1M</i>	<i>Additional Fencing, Other Misc. Safety/Security Features</i>	<i>Small Business</i>
<i>CSSC Barriers, Fish Supply</i>	<i>2QFY16</i>	<i>&lt;\$250K</i>	<i>Supply of Asian Carp for Experimental</i>	<i>TBD</i>
<i>Indiana Harbor CDF Dredging and Operations II</i>	<i>2QFY16</i>	<i>&gt;\$10M</i>	<i>Mechanically dredging sediment hydraulically disposing of sediment within the upland CDF, and construction management services for the life of the 5 year contract.</i>	<i>Unrestricted</i>



# Preliminary FY 16 Advertisement Schedule (Planned)

<b>Name</b>	<b>Date</b>	<b>Range</b>	<b>Description</b>	<b>Method</b>
<i>CSSC Barriers, Replace Electrodes at Demonstration Barrier</i>	<i>3QFY16</i>	<i>\$1-5M</i>	<i>Replace Existing Electrodes with New Steel Billet Electrodes</i>	<i>Small Business</i>
<i>CSSC Barriers, Site-Wide Grounding</i>	<i>3QFY16</i>	<i>\$1-5M</i>	<i>Install Subsurface Grounding System</i>	<i>Small Business</i>
<i>Chicago &amp; Michigan City Harbor B/W Grout Stabilization materials</i>	<i>3QFY16</i>	<i>\$100-500K</i>	<i>Supply and marine delivery of cementitious materials used for mixing grout at both harbors during July &amp; August 2016.</i>	<i>Small Business</i>
<i>CSSC Barriers, IIA New Cooling System</i>	<i>4QFY16</i>	<i>\$1- 5M</i>	<i>Install New Chiller-Based Cooling</i>	<i>Small Business</i>
<i>Chicago Lock Electrical Repairs</i>	<i>4QFY16</i>	<i>\$100-500K</i>	<i>Replacement of various elements to rectify known building code violations &amp; safety issues</i>	<i>Small Business</i>
<i>Burns Waterway Harbor Scour Hole riprap stone supply</i>	<i>4QFY16</i>	<i>\$500K -1M</i>	<i>Supply, delivery, and unloading of riprap-sized material at Calumet Harbor stone dock</i>	<i>Small Business</i>



# Preliminary FY 16 Advertisement Schedule (Planned)

<b><i>Name</i></b>	<b><i>Date</i></b>	<b><i>Range</i></b>	<b><i>Description</i></b>	<b><i>Method</i></b>
<b><i>Calumet Harbor &amp; River Maintenance Dredging</i></b>	<b><i>4QFY16</i></b>	<b><i>\$1 -5M</i></b>	<b><i>Mechanical dredging, placement, &amp; distribution of sediment in CDF</i></b>	<b><i>Small Business</i></b>
<b><i>Calumet Harbor &amp; River Equipment Storage Building</i></b>	<b><i>4QFY16</i></b>	<b><i>\$100-500K</i></b>	<b><i>Demolition of existing facility and construction of new building system</i></b>	<b><i>Small Business</i></b>
<b><i>McMahon Woods</i></b>	<b><i>4QFY16</i></b>		<b><i>Restore native plant and fauna communities invasive species removal and native plantings</i></b>	<b><i>TBD</i></b>
<b><i>River Riparian</i></b>	<b><i>4QFY16</i></b>		<b><i>Restore riverine habitat by invasive species removal, native planting, grading and possibly dam removal</i></b>	<b><i>TBD</i></b>
<b><i>Jeorse Park</i></b>	<b><i>4QFY16</i></b>		<b><i>Restore native plant and fauna communities by invasive species removal and native plantings</i></b>	<b><i>TBD</i></b>



# ADVERTISEMENTS - LOCATION OF BID PACKAGES

- ▶ FEDERAL BUSINESS OPPORTUNITIES
  - ACTIONS AT OR ABOVE \$25K
  - [WWW.FEDBIZOPPS.GOV](http://WWW.FEDBIZOPPS.GOV)


- ▶ PRE-SOL NOTICE



SOLICITATION



AWARD



# Chicago District A-E Contracting

## Current Contracts

<b><i>Name</i></b>	<b><i>Description</i></b>	<b><i>Size</i></b>	<b><i>Awarded</i></b>	<b><i>Expires</i></b>
<i>Limno-Tech, Inc</i>	<i>Engineering Services</i>	<i>\$5 M</i>	<i>Sep 13</i>	<i>Sep 18</i>
<i>Seaside Engineering &amp; Surveying, LLC</i>	<i>Land Surveying</i>	<i>\$2.5 M</i>	<i>Jan 14</i>	<i>Jan 19</i>
<i>Strata Earth Services, LLC</i>	<i>Geotechnical Eng.</i>	<i>\$5 M</i>	<i>Feb 14</i>	<i>Feb 19</i>



# Key Contracting Contacts

## Chief, Contracting Branch

- Regina G. Blair  
(312) 846-5371; [regina.g.blair@usace.army.mil](mailto:regina.g.blair@usace.army.mil)



## Senior Contracting Specialists

- Pamela Brown  
(312) 846-5372; [pamela.j.brown@usace.army.mil](mailto:pamela.j.brown@usace.army.mil)
- Wesley Dewar  
(312) 846-5370; [wesley.d.dewar@usace.army.mil](mailto:wesley.d.dewar@usace.army.mil)

