

Title: CHICAGO SHORE LINE				INDEPENDENT GOVERNMENT ESTIMATE		BID NO. 1 ALBIN CARLSON CONTRACTORS 745 S. ROHLWING ROAD ADDITION, IL 60101		BID NO. 2 VISTAS CONSTRUCTION 526 EAST 114TH PLACE CHICAGO, IL 60628	
Project Name: DIVERSEY REVETMENT									
ITEM	DESCRIPTION	QTY	UNIT MEASURE	UNIT PRICE	AMOUNT	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
0018AA	FIRST 3,000 CY	3,000	CY	\$ 53.80	\$161,400.00	\$50.00	\$150,000.00	\$78.24	\$234,720.00
0018AB	OVER 3,000 CY	600	CY	\$ 53.80	\$32,280.00	\$50.00	\$30,000.00	\$78.24	\$46,944.00
0019	AGGREGATE FILL: IDOT FA-5								
0019AA	FIRST 3,668 CY	3,668	CY	\$ 45.55	\$167,077.40	\$50.00	\$183,400.00	\$67.06	\$245,976.08
0019AB	OVER 3,668 CY	650	CY	\$ 45.55	\$29,607.50	\$50.00	\$32,500.00	\$67.06	\$43,589.00
0020	GEOTEXTILE FABRIC USED IN REVETMENT FILL	6100	SY	\$ 3.50	\$21,350.00	\$5.00	\$30,500.00	\$7.49	\$45,689.00
0021	PLACEMENT OF ON-SITE, ART STONE BEHIND TOP STEP OF REVETMENT INCLUDING: CA-6 BEDDING & GEOTEXTILE	1	LS	\$ 22,600.00	\$22,600.00	\$130,000.00	\$130,000.00	\$186,652.80	\$186,652.80
0022	NEW CONCRETE PATHWAY	1	LS	\$ 1,500.00	\$1,500.00	\$20,000.00	\$20,000.00	\$5,588.41	\$5,588.41
0023	TREE PLANTING	38	EA	\$ 387.00	\$14,706.00	\$500.00	\$19,000.00	\$670.61	\$25,483.18
0024	TREE REMOVAL	1	LS	\$ 7,522.00	\$7,522.00	\$12,000.00	\$12,000.00	\$6,706.09	\$6,706.09
0025	TREE PROTECTION/FENCING	1	LS	\$ 13,500.00	\$13,500.00	\$30,000.00	\$30,000.00	\$5,588.41	\$5,588.41
0026	MAINTENANCE OF DECELERATION/ACCELERATION (DC/AC) LANE DURING CONSTRUCTION	1	LS	\$ 37,960.00	\$37,960.00	\$14,400.00	\$14,400.00	\$33,530.44	\$33,530.44
0027	REMOVAL OF DC/AC LANE AFTER CONSTRUCTION COMPLETION AND RESTORATION OF THE DC/AC LANE AREA (CURBS, GUTTERS, LIGHT POLES, 7 LANDSCAPING)	1	LS	\$ 31,660.00	\$31,660.00	\$50,000.00	\$50,000.00	\$33,530.44	\$33,530.44
0028	UTILITY RELOCATIONS AND ADJUSTMENTS	1	LS	\$ 31,140.00	\$31,140.00	\$10,000.00	\$10,000.00	\$16,765.22	\$16,765.22
0029	TRAFFIC CONTROL AND SIGNAGE	1	LS	\$ 27,170.00	\$27,170.00	\$5,000.00	\$5,000.00	\$22,353.63	\$22,353.63
0030	EXISTING GRASS MOWING	20	EA	\$ 690.00	\$13,800.00	\$775.00	\$15,500.00	\$1,117.68	\$22,353.60
0031	TOP SOIL:MADE LAND AND DISTURBED EXISTING GROUND EXCLUDING DC/AC RESTORATION	6200	CY	\$ 32.90	\$203,980.00	\$25.00	\$155,000.00	\$39.12	\$242,544.00
0032	SODDING: MADE LAND AND DISTURBED EXISTING GROUND EXCLUDING DC/AC LANE RESTORATION	36500	SY	\$ 4.40	\$160,600.00	\$4.00	\$146,000.00	\$8.94	\$326,310.00
0033	NATURAL SAND: IDOT FA-1								
0033AA	FIRST 1,155 TONS	1,155	TON	\$ 23.50	\$27,142.50	\$80.00	\$92,400.00	\$53.65	\$61,965.75
0033AB	OVER 1,155 TONS	435	TON	\$ 23.50	\$10,222.50	\$100.00	\$43,500.00	\$51.41	\$22,363.35
0034	TEMPORARY FENCING AND GATES								
0034AA	WORK LIMIT TEMPORARY FENCE AND GATE	1	LS	\$ 70,196.00	\$70,196.00	\$200,000.00	\$200,000.00	\$44,707.26	\$44,707.26
0034AB	STATUE PROTECTION	1	LS	\$ 4,050.00	\$4,050.00	\$4,600.00	\$4,600.00	\$3,353.04	\$3,353.04
0035	SITE SECURITY	1	LS	\$ 101,725.00	\$101,725.00	\$250,000.00	\$250,000.00	\$111,768.14	\$111,768.14
0036	WATER QUALITY MONITORING	1	LS	\$ 132,700.00	\$132,700.00	\$90,000.00	\$90,000.00	\$55,884.07	\$55,884.07

Title: CHICAGO SHORE LINE				INDEPENDENT		BID NO. 1		BID NO. 2	
Project Name: DIVERSEY REVETMENT				GOVERNMENT		ALBIN CARLSON CONTRACTORS		VISTAS CONSTRUCTION	
				ESTIMATE		745 S. ROHLWING ROAD		526 EAST 114TH PLACE	
						ADDITION, IL 60101		CHICAGO, IL 60628	
ITEM	DESCRIPTION	QTY	UNIT MEASURE	UNIT PRICE	AMOUNT	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
0037	EARTH FILL								
0037AA	FIRST 2,542 CY	2,542	CY	\$ 28.50	\$72,447.00	\$50.00	\$127,100.00	\$67.06	\$170,466.52
0037AB	OVER 2,542 CY	400	CY	\$ 28.50	\$11,400.00	\$50.00	\$20,000.00	\$67.06	\$26,824.00
0038	SILT TURBIDITY CURTAIN	1	LS	\$ 33,780.00	\$33,780.00	\$5,000.00	\$5,000.00	\$55,884.07	\$55,884.07
0039	REMOVAL OF TYPE "B-1, A-1, AND A-2" STONE FROM EXISTING REVETMENT TERMINATION POINT AND REUSING IN THE DIVERSEY REVETMENT TOE BERM AND STONE FILL AREA	1	LS	\$ 90,800.00	\$90,800.00	\$150,000.00	\$150,000.00	\$33,530.44	\$33,530.44
0040	STABILIZE EXISTING CUT LIMESTONE STEP REVETMENT-REMOVE AND RESET APPROXIMATELY 110 LF OF THE FIRST ROW OF EXISTING REVETMENT STRUCTURE AS SHOWN	1	LS	\$ 5,765.00	\$5,765.00	\$150,000.00	\$150,000.00	\$100,591.33	\$100,591.33
0041	IDOT CA-1 BEDDING AND FILL FOR STEP REVETMENT								
0041AA	IDOT CA-1 FILL FIRST 140 CY	140	CY	\$ 48.50	\$6,790.00	\$75.00	\$10,500.00	\$69.30	\$9,702.00
0041AB	IDOT CA-OVER 140 CY	75	CY	\$ 48.50	\$3,637.50	\$75.00	\$5,625.00	\$67.06	\$5,029.50
0042	PLASTIC COATED HOT DIPPED GALVANIZED SEICHE CABELS, PAINTED STEEL POSTS, HOT DIPPED GALVANIZED POST BASE PLATES AND STAINLESS STEEL HARDWARE (ANCHORS, BOLTS, NUTS, WASHERS, TURNBUCKLES, ETC. FOR EXISTING JETTY	1	LS	\$ 28,250.00	\$28,250.00	\$35,000.00	\$35,000.00	\$16,765.22	\$16,765.22
00043	390 LF OF 4" PERFORATED HIGH POLYVINYL CHLORIDE PIPE (PVCP) 2-48" PRECAST CONCRETE CATCH BASINS CA-7 STONE AND CA-1 STONE	1	LS	\$ 48,500.00	\$48,500.00	\$50,000.00	\$50,000.00	\$33,530.44	\$33,530.44
0044	PZ-27 HOT ROLLED STEEL PILING (SSP) FOR STABILIZING EXISTING STONE REVETMENT IN OUTER DIVERSEY HARBOR	5100	SF	\$ 89.50	\$456,450.00	\$100.00	\$510,000.00	\$83.83	\$427,533.00
0045	NEW OUTER HARBOR TOE BERM IN FRONT OF STEEL SHEET PILE								
0045AA	TYPE B-STONE, OUTER HARBOR FIRST 315 TONS	315	TONS	\$ 91.40	\$28,791.00	\$70.00	\$22,050.00	\$67.06	\$21,123.90
0045AB	TYPE B-STONE, OUTER HARBOR OVER 315 TONS	50	TONS	\$ 91.40	\$4,570.00	\$75.00	\$3,750.00	\$67.06	\$3,353.00
0046	IDOT CA-1 STONE BETWEEN SSP AND EXISTING WOOD PILE AT STONE STABILAZATION	50	CY	\$ 45.55	\$2,277.50	\$200.00	\$10,000.00	\$111.77	\$5,588.50
0047	CLEAR EXISTING ARMOR STONE FROM DRIVELINE AND RESET AGAINST NEW SSP WALL	1	LS	\$ 34,560.00	\$34,560.00	\$150,000.00	\$150,000.00	\$44,707.26	\$44,707.26

Title: CHICAGO SHORE LINE				INDEPENDENT GOVERNMENT ESTIMATE		BID NO. 1 ALBIN CARLSON CONTRACTORS 745 S. ROHLWING ROAD ADDISION, IL 60101		BID NO. 2 VISTAS CONSTRUCTION 526 EAST 114TH PLACE CHICAGO, IL 60628	
Project Name: DIVERSEY REVETMENT									
ITEM	DESCRIPTION	QTY	UNIT MEASURE	UNIT PRICE	AMOUNT	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
0048	TYPE A-1 STONE AT SSP	1380	TONS	\$ 105.60	\$145,728.00	\$70.00	\$96,600.00	\$67.06	\$92,542.80
0049	PERFORMANCE AND PAYMENT BONDS	1	LS	\$ 75,870.00	\$75,870.00	\$82,000.00	\$82,000.00	\$96,141.20	\$96,141.20
TOTAL AMOUNT					\$9,286,868.00		\$13,106,415.00		\$15,133,019.63
TOTAL	LINE ITEMS 0001 THROUGH 0049								

I CERTIFY THAT I HAVE
RECORDED ON THIS
ABSTRACT ALL BIDS
THAT WERE OPENED
AND READ IN RESPONSE
TO THE
AFOREMENTIONED
SOLICITATION.


NAME AND TITLE OF CERTIFYING OFFICIAL
REGINA G. BLAIR, CHIEF, CONTRACTING BRANCH

BID ABSTRACT - SOLICITATION NO. W912P6-08-B-0010, CS STORM DAMAGE REDUCTION DIVERSEY REVETMENT											
				INDEPENDENT		BID NO. 3		BID NO. 4		BID NO. 5	
Title:	CHICAGO SHORE LINE			GOVERNMENT		RAUSCH CONSTRUCTION		EDWARD E. GILLEN CO		ILLINOIS CONSTRUCTORS	
Project Name:	DIVERSEY REVETMENT			ESTIMATE		2717 S. 13TH AVENUE		218 W. BECHER STREET		39W866 FAYAN PARKWY	
						BROADVIEW, IL 60155		MILWAUKEE, WI 53207		ELBURN, IL 60119	
ITEM	DESCRIPTION	QTY	UNIT MEASURE	UNIT PRICE	AMOUNT	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	\$ 372,080.00	\$372,080.00	\$475,000.00	\$475,000.00	\$192,000.00	\$192,000.00	\$675,000.00	\$675,000.00
0002	TEMPORARY FIELD OFFICE, PROJECT SIGNS & TEMPORARY GRAVEL ACCESS ROAD (CA-1 GRAVEL)	1	LS	\$ 151,050.00	\$151,050.00	\$265,000.00	\$265,000.00	\$463,830.00	\$463,830.00	\$400,000.00	\$400,000.00
0003	DEMOLITION AND REMOVAL OF EXISTING STRUCTURES (S) AND CHIPPING OF STONE BLOCKS	1	LS	\$ 142,950.00	\$142,950.00	\$340,000.00	\$340,000.00	\$130,000.00	\$130,000.00	\$120,000.00	\$120,000.00
0004	REINFORCED CONCRETE PROMENADE SLAB	1	LS	\$ 643,090.00	\$643,090.00	\$950,000.00	\$950,000.00	\$588,000.00	\$588,000.00	\$922,230.00	\$922,230.00
0005	REINFORCED CONCRETE REVETMENT STEPS, SHEAR KEY, H-PILE CAP, RETAINING WALL, UNIVERSAL ACCESS, AND CUSTOM FORMLINERS	1	LS	\$ 1,382,100.00	\$1,382,100.00	\$1,888,000.00	\$1,888,000.00	\$2,015,000.00	\$2,015,000.00	\$2,100,000.00	\$2,100,000.00
0006	PATCH CONCRETE SURFACE ON EXISTING JETTY AS SHOWN	50	SF	\$ 470.00	\$23,500.00	\$300.00	\$15,000.00	\$714.00	\$35,700.00	\$250.00	\$12,500.00
0007	GRADING INCLUDING GRADING FOR DRAINAGE PLAN	1	LS	\$ 104,190.00	\$104,190.00	\$80,000.00	\$80,000.00	\$466,500.00	\$466,500.00	\$18,000.00	\$18,000.00
0008	W8 X 67 STRAIGHT & CURVED WALERS	730	LF	\$ 236.40	\$172,572.00	\$650.00	\$474,500.00	\$573.40	\$418,582.00	\$300.00	\$219,000.00
0009	PZ-27 HOT ROLLED STEEL SHEET PILING	32,315	SF	\$ 48.45	\$1,565,661.75	\$40.00	\$1,292,600.00	\$42.65	\$1,378,234.75	\$45.00	\$1,454,175.00
0010	HP 12 X 74 BATTERED H- PILES	4,435	LF	\$ 82.00	\$363,670.00	\$155.00	\$687,425.00	\$317.40	\$1,407,669.00	\$100.00	\$443,500.00
0011	HP 12 X 74 VERTICAL H- PILES	8,160	LF	\$ 79.65	\$649,944.00	\$64.00	\$522,240.00	\$81.40	\$664,224.00	\$60.00	\$489,600.00
0012	MISCELLANEOUS METAL	1	LS	\$ 47,780.00	\$47,780.00	\$100,000.00	\$100,000.00	\$47,550.00	\$47,550.00	\$55,000.00	\$55,000.00
0013	TYPE "A" STONE AT SSP	2075	TON	\$ 93.35	\$193,701.25	\$107.00	\$222,025.00	\$102.00	\$211,650.00	\$78.00	\$161,850.00
0014	TYPE "C" STONE	1700	TON	\$ 58.00	\$98,600.00	\$94.00	\$159,800.00	\$97.00	\$164,900.00	\$71.00	\$120,700.00

PART II (BIDS 3, 4, AND 5)

Title: CHICAGO SHORE LINE				INDEPENDENT GOVERNMENT		BID NO. 3 RAUSCH CONSTRUCTION		BID NO. 4 EDWARD E. GILLEN CO		BID NO. 5 ILLINOIS CONSTRUCTORS	
Project Name: DIVERSEY REVETMENT				ESTIMATE		2717 S. 13TH AVENUE BROADVIEW, IL 60155		218 W. BECHER STREET MILWAUKEE, WI 53207		39W866 FABYAN PARKWY ELBURN, IL 60119	
ITEM	DESCRIPTION	QTY	UNIT MEASURE	UNIT PRICE	AMOUNT	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
0015	REVETMENT STONE FILL IDOT CA-1										
0015AA	FIRST 16,444 CY	16,444	CY	\$ 47.60	\$782,734.40	\$39.00	\$641,316.00	\$37.75	\$620,761.00	\$30.00	\$493,320.00
0015AB	OVER 16,444 CY	3,000	CY	\$ 47.60	\$142,800.00	\$42.00	\$126,000.00	\$37.75	\$113,250.00	\$30.00	\$90,000.00
0016	BEDDING AND FILL: IDOT CA-1 STONE										
0016AA	FIRST 1,003 CY	1,003	CY	\$ 49.10	\$49,247.30	\$76.00	\$76,228.00	\$37.52	\$37,632.56	\$35.00	\$35,105.00
0016AB	OVER 1,003 CY	150	CY	\$ 49.10	\$7,365.00	\$80.00	\$12,000.00	\$37.52	\$5,628.00	\$35.00	\$5,250.00
0017	BEDDING FOR CONCRETE: IDOT CA-6 STONE										
0017AA	FIRST 334 CY	334	CY	\$ 49.10	\$16,399.40	\$78.00	\$26,052.00	\$45.33	\$15,140.22	\$59.00	\$19,706.00
0017AB	OVER 334 CY	80	CY	\$ 49.10	\$3,928.00	\$80.00	\$6,400.00	\$45.33	\$3,626.40	\$59.00	\$4,720.00
0018	SELECT STONE: IDOT CA-7 STONE										
0018AA	FIRST 3,000 CY	3,000	CY	\$ 53.80	\$161,400.00	\$55.00	\$165,000.00	\$44.70	\$134,100.00	\$42.00	\$126,000.00
0018AB	OVER 3,000 CY	600	CY	\$ 53.80	\$32,280.00	\$60.00	\$36,000.00	\$44.70	\$26,820.00	\$42.00	\$25,200.00
0019	AGGREGATE FILL: IDOT FA-5										
0019AA	FIRST 3,668 CY	3,668	CY	\$ 45.55	\$167,077.40	\$48.00	\$176,064.00	\$36.10	\$132,414.80	\$34.00	\$124,712.00
0019AB	OVER 3,668 CY	650	CY	\$ 45.55	\$29,607.50	\$50.00	\$32,500.00	\$36.10	\$23,465.00	\$34.00	\$22,100.00
0020	GEOTEXTILE FABRIC USED IN REVETMENT FILL	6100	SY	\$ 3.50	\$21,350.00	\$4.00	\$24,400.00	\$2.00	\$12,200.00	\$3.00	\$18,300.00
0021	PLACEMENT OF ON-SITE, ART STONE BEHIND TOP STEP OF REVETMENT INCLUDING: CA-6 BEDDING & GEOTEXTILE	1	LS	\$ 22,600.00	\$22,600.00	\$70,000.00	\$70,000.00	\$16,200.00	\$16,200.00	\$65,000.00	\$65,000.00
0022	NEW CONCRETE PATHWAY	1	LS	\$ 1,500.00	\$1,500.00	\$24,000.00	\$24,000.00	\$16,300.00	\$16,300.00	\$16,000.00	\$16,000.00
0023	TREE PLANTING	38	EA	\$ 387.00	\$14,706.00	\$3,400.00	\$129,200.00	\$1,155.00	\$43,890.00	\$2,600.00	\$98,800.00
0024	TREE REMOVAL	1	LS	\$ 7,522.00	\$7,522.00	\$12,000.00	\$12,000.00	\$3,825.00	\$3,825.00	\$5,000.00	\$5,000.00
0025	TREE PROTECTION/FENCING	1	LS	\$ 13,500.00	\$13,500.00	\$15,000.00	\$15,000.00	\$7,425.00	\$7,425.00	\$18,000.00	\$18,000.00
0026	MAINTENANCE OF DECELERATION/ACCELERATION (DC/AC) LANE DURING CONSTRUCTION	1	LS	\$ 37,960.00	\$37,960.00	\$17,500.00	\$17,500.00	\$37,050.00	\$37,050.00	\$10,800.00	\$10,800.00
0027	REMOVAL OF DC/AC LANE AFTER CONSTRUCTION COMPLETION AND	1	LS	\$ 31,660.00	\$31,660.00	\$145,000.00	\$145,000.00	\$164,628.00	\$164,628.00	\$70,000.00	\$70,000.00

PART II (BIDS 3, 4, AND 5)

Title: CHICAGO SHORE LINE		INDEPENDENT GOVERNMENT		BID NO. 3		BID NO. 4		BID NO. 5			
Project Name: DIVERSEY REVETMENT		ESTIMATE		RAUSCH CONSTRUCTION		EDWARD E. GILLEN CO		ILLINOIS CONSTRUCTORS			
				2717 S. 13TH AVENUE		218 W. BECHER STREET		39W866 FABYAN PARKWY			
				BROADVIEW, IL 60155		MILWAUKEE, WI 53207		ELBURN, IL 60119			
ITEM	DESCRIPTION	QTY	UNIT MEASURE	UNIT PRICE	AMOUNT	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	RESTORATION OF THE DC/AC LANE AREA (CURBS, GUTTERS, LIGHT POLES, 7 LANDSCAPING)										
0028	UTILITY RELOCATIONS AND ADJUSTMENTS	1	LS	\$ 31,140.00	\$31,140.00	\$12,000.00	\$12,000.00	\$7,700.00	\$7,700.00	\$3,500.00	\$3,500.00
0029	TRAFFIC CONTROL AND SIGNAGE	1	LS	\$ 27,170.00	\$27,170.00	\$20,000.00	\$20,000.00	\$20,400.00	\$20,400.00	\$20,000.00	\$20,000.00
0030	EXISTING GRASS MOWING	20	EA	\$ 690.00	\$13,800.00	\$3,800.00	\$76,000.00	\$1,020.00	\$20,400.00	\$500.00	\$10,000.00
0031	TOP SOIL:MADE LAND AND DISTURBED EXISTING GROUND	6200	CY	\$ 32.90	\$203,980.00	\$41.00	\$254,200.00	\$32.90	\$203,980.00	\$33.00	\$204,600.00
	EXCLUDING DC/AC RESTORATION										
0032	SODDING: MADE LAND AND DISTURBED EXISTING GROUND	36500	SY	\$ 4.40	\$160,600.00	\$12.00	\$438,000.00	\$9.60	\$350,400.00	\$5.50	\$200,750.00
	EXCLUDING DC/AC LANE RESTORATION										
0033	NATURAL SAND: IDOT FA-1										
0033AA	FIRST 1,155 TONS	1,155	TON	\$ 23.50	\$27,142.50	\$32.00	\$36,960.00	\$29.60	\$34,188.00	\$30.00	\$34,650.00
0033AB	OVER 1,155 TONS	435	TON	\$ 23.50	\$10,222.50	\$34.00	\$14,790.00	\$29.60	\$12,876.00	\$30.00	\$13,050.00
0034	TEMPORARY FENCING AND GATES										
0034AA	WORK LIMIT TEMPORARY FENCE AND GATE	1	LS	\$ 70,196.00	\$70,196.00	\$205,000.00	\$205,000.00	\$65,000.00	\$65,000.00	\$145,000.00	\$145,000.00
0034AB	STATUE PROTECTION	1	LS	\$ 4,050.00	\$4,050.00	\$12,000.00	\$12,000.00	\$22,500.00	\$22,500.00	\$3,000.00	\$3,000.00
0035	SITE SECURITY	1	LS	\$ 101,725.00	\$101,725.00	\$125,000.00	\$125,000.00	\$183,000.00	\$183,000.00	\$80,000.00	\$80,000.00
0036	WATER QUALITY MONITORING	1	LS	\$ 132,700.00	\$132,700.00	\$85,000.00	\$85,000.00	\$31,000.00	\$31,000.00	\$75,000.00	\$75,000.00
0037	EARTH FILL										
0037AA	FIRST 2,542 CY	2,542	CY	\$ 28.50	\$72,447.00	\$25.00	\$63,550.00	\$44.35	\$112,737.70	\$20.00	\$50,840.00
0037AB	OVER 2,542 CY	400	CY	\$ 28.50	\$11,400.00	\$28.00	\$11,200.00	\$61.20	\$24,480.00	\$20.00	\$8,000.00
0038	SILT TURBIDITY CURTAIN	1	LS	\$ 33,780.00	\$33,780.00	\$28,000.00	\$28,000.00	\$60,700.00	\$60,700.00	\$25,000.00	\$25,000.00
0039	REMOVAL OF TYPE "B-1, A-1, AND A-2" STONE FROM EXISTING REVETMENT TERMINATION POINT	1	LS	\$ 90,800.00	\$90,800.00	\$33,000.00	\$33,000.00	\$70,600.00	\$70,600.00	\$350,000.00	\$350,000.00

PART II (BIDS 3, 4, AND 5)

Title: CHICAGO SHORE LINE				INDEPENDENT	BID NO. 3		BID NO. 4		BID NO. 5		
Project Name: DIVERSEY REVETMENT				GOVERNMENT	RAUSCH CONSTRUCTION		EDWARD E. GILLEN CO		ILLINOIS CONSTRUCTORS		
				ESTIMATE	2717 S. 13TH AVENUE		218 W. BECHER STREET		39W866 FABYAN PARKWY		
					BROADVIEW, IL 60155		MILWAUKEE, WI 53207		ELBURN, IL 60119		
ITEM	DESCRIPTION	QTY	UNIT MEASURE	UNIT PRICE	AMOUNT	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	AND REUSING IN THE DIVERSEY										
	REVETMENT TOE BERM AND STONE FILL AREA										
0040	STABILIZE EXISTING CUT LIMESTONE STEP	1	LS	\$ 5,765.00	\$5,765.00	\$30,000.00	\$30,000.00	\$92,000.00	\$92,000.00	\$250,000.00	\$250,000.00
	REVETMENT-REMOVE AND RESET										
	APPPROXIMATELY 110 LF OF THE FIRST ROW										
	OF EXISTING REVETMENT STRUCTURE AS SHOWN										
0041	IDOT CA-1 BEDDING AND FILL FOR STEP REVETMENT										
0041AA	IDOT CA-1 FILL FIRST 140 CY	140	CY	\$ 48.50	\$6,790.00	\$75.00	\$10,500.00	\$34.52	\$4,832.80	\$52.00	\$7,280.00
0041AB	IDOT CA-OVER 140 CY	75	CY	\$ 48.50	\$3,637.50	\$80.00	\$6,000.00	\$34.52	\$2,589.00	\$52.00	\$3,900.00
0042	PLASTIC COATED HOT DIPPED GALVANIZED SEICHE CABELS, PAINTED STEEL POSTS, HOT DIPPED GALVANIZED POST BASE PLATES AND STAINLESS STEEL HARDWARE (ANCHORS, BOLTS, NUTS, WASHERS, TURNBUCKLES, ETC. FOR EXISTING JETTY	1	LS	\$ 28,250.00	\$28,250.00	\$35,000.00	\$35,000.00	\$47,400.00	\$47,400.00	\$35,000.00	\$35,000.00
00043	390 LF OF 4" PERFORATED HIGH POLYVINYL CHLORIDE PIPE (PVCP)	1	LS	\$ 48,500.00	\$48,500.00	\$66,000.00	\$66,000.00	\$30,300.00	\$30,300.00	\$35,000.00	\$35,000.00
	2-48" PRECAST CONCRETE CATCH BASINS										
	CA-7 STONE AND CA-1 STONE										
0044	PZ-27 HOT ROLLED STEEL PILING (SSP) FOR STABILIZING EXISTING STONE REVETMENT IN OUTER DIVERSEY HARBOR	5100	SF	\$ 89.50	\$456,450.00	\$55.00	\$280,500.00	\$100.00	\$510,000.00	\$45.00	\$229,500.00
0045	NEW OUTER HARBOR TOE BERM IN FRONT OF STEEL SHEET PILE										
0045AA	TYPE B-STONE, OUTER HARBOR FIRST 315 TONS	315	TONS	\$ 91.40	\$28,791.00	\$75.00	\$23,625.00	\$109.00	\$34,335.00	\$100.00	\$31,500.00
0045AB	TYPE B-STONE, OUTER HARBOR OVER 315 TONS	50	TONS	\$ 91.40	\$4,570.00	\$80.00	\$4,000.00	\$103.50	\$5,175.00	\$100.00	\$5,000.00

PART II (BIDS 3, 4, AND 5)

Title: CHICAGO SHORE LINE		INDEPENDENT		BID NO. 3		BID NO. 4		BID NO. 5			
Project Name: DIVERSEY REVETMENT		GOVERNMENT		RAUSCH CONSTRUCTION		EDWARD E. GILLEN CO		ILLINOIS CONSTRUCTORS			
		ESTIMATE		2717 S. 13TH AVENUE		218 W. BECHER STREET		39W866 FABYAN PARKWY			
				BROADVIEW, IL 60155		MILWAUKEE, WI 53207		ELBURN, IL 60119			
<u>ITEM</u>	<u>DESCRIPTION</u>	<u>QTY</u>	<u>UNIT MEASURE</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>	<u>UNIT PRICE</u>	<u>EXTENDED PRICE</u>	<u>UNIT PRICE</u>	<u>EXTENDED PRICE</u>	<u>UNIT PRICE</u>	<u>EXTENDED PRICE</u>
0046	IDOT CA-1 STONE BETWEEN SSP AND EXISTING WOOD PILE AT STONE STABILAZATION	50	CY	\$ 45.55	\$2,277.50	\$82.00	\$4,100.00	\$96.10	\$4,805.00	\$65.00	\$3,250.00

PART II (BIDS 3, 4, AND 5)

Title: CHICAGO SHORE LINE		INDEPENDENT		BID NO. 3		BID NO. 4		BID NO. 5			
Project Name: DIVERSEY REVETMENT		GOVERNMENT ESTIMATE		RAUSCH CONSTRUCTION 2717 S. 13TH AVENUE BROADVIEW, IL 60155		EDWARD E. GILLEN CO 218 W. BECHER STREET MILWAUKEE, WI 53207		ILLINOIS CONSTRUCTORS 39W866 FABYAN PARKWY ELBURN, IL 60119			
ITEM	DESCRIPTION	QTY	UNIT MEASURE	UNIT PRICE	AMOUNT	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
0047	CLEAR EXISTING ARMOR STONE FROM DRIVELINE AND RESET AGAINST NEW SSP WALL	1	LS	\$ 34,560.00	\$34,560.00	\$38,000.00	\$38,000.00	\$25,000.00	\$25,000.00	\$250,000.00	\$250,000.00
0048	TYPE A-1 STONE AT SSP	1380	TONS	\$ 105.60	\$145,728.00	\$22.00	\$30,360.00	\$100.00	\$138,000.00	\$88.00	\$121,440.00
0049	PERFORMANCE AND PAYMENT BONDS	1	LS	\$ 75,870.00	\$75,870.00	\$108,000.00	\$108,000.00	\$120,000.00	\$120,000.00	\$57,657.00	\$57,657.00
TOTAL AMOUNT					\$9,286,868.00		\$11,257,035.00		\$11,832,594.23		\$10,692,485.00
TOTAL											

I CERTIFY THAT I HAVE RECORDED ON THIS ABSTRACT ALL BIDS THAT WERE OPENED AND READ IN RESPONSE TO THE AFOREMENTIONED SOLICITATION.



NAME AND TITLE OF CERTIFYING OFFICIAL
REGINA G. BLAIR, CHIEF, CONTRACTING BRANCH