Chicago District
OPEN HOUSE

Contracting ABC's & Business Opportunities

Regina Blair
Chief, Contracting Branch

May 18, 2020

BUILDING STRONG®

Contracting Mission

A - ACTIVITIES

- Pre Award
- Small Business Coordination
- Advertising/Soliciting Acquisitions
- Awarding Contracts
- Contract Administration

B – BINDING

- Contracting Agents
- Contracts
- Modifications

C – COMPLIANCE

- Contract Clauses

PLANNED ADVERTISEMENTS
Facilitated by Contracting

	Project Name	Project Title	Description	Dollar Range (Construction Projects only)	Competition Method	Advertisement Date
1	Operations and Mainteance Chicago Lock	Office Trailer, Chicago Harbor Lock, Chicago, IL	Mobile office for the CHL - 30 month rental. 20' x 8' HQ ground level		Small Business Set-Aside	End of May 2020
2	Operations and Maintenance Indiana Harbor	Underwater Inspection	Dive Inspection of South Confined Disposal Facility Cutoff Wall, Indiana Harbor & Canal, East Chicago, IN		Small Business Set-Aside	In advertisment, closes 20 May 2020
3	CAP 205 - Forest View	Follow on contract	Earthwork, levee construction	Between $1M and $5M	Small Business Set-Aside	August 2020
4	O&M - Facility Service Contracts	New service contracts	Individual service contracts for waste removal, pest control, janitorial, and first aid / safety at Chicago Lock, IHC CDF, and Cal Harbor Storage Building		TBD	August 2020
5	CSSC - Dispersal Barriers	Barge Tow Support for Permanent Barrier I Safety Testing	Obtain use of barges, towboat, & crew to operate them during safety testing for PB1 activation		TBD	TBD
6	O&M - Equipment Maintenance IDIQ	New IDIQ	maintenance services on crane and other heavy equipment	TBD	TBD	TBD

	Project Name	Project Title	Description	Dollar Range (Construction Projects only)	Competition Method	Advertisement Date
7	J Edward Roush Lake	J EDWARD ROUSH LAKE, IN	Grout Repairs	TBD	TBD	TBD
8	Levee 37	Levee 37 Pump Station Upgrade, Village of Mount Prospect, Cook County, Illinois	Construction of an additional pump station, adjacent to the existing pump station #2 with total capacity of 120 cfs, will be constructed	Between $1M and $5M	Small Business Set-Aside	5/22/2020 (Solicitation No. W912P620B0002)
9	O&M - Burns Harbor	FY 20 Dredging	The contractor will be required to remove up to 90,000 Cubic Yards (CY) of sediment by mechanical dredging, at the Burns Harbor	Between $1M and $5M	HUB Zone	7/9/2020 (Solicitation No. W912P620B01008)
10	O&M - Fish Barrier	West-Side Storage Building & Non-Conductive	Construction of storage building and non conductive fencing	TBD	TBD	30-Jun-20
11	O&M - Waukegan Harbor	FY 20 Dredging	The contractor will be required to remove up to 500,000 Cubic Yards (CY) of sediment by mechanical dredging	Between $1M and $5M	HUB Zone	July 2020

	Project Name	Project Title	Description	Dollar Range (Construction Projects only)	Competition Method	Advertisement Date
12	Cal Region Section 219 Project Main Street Sewer Rehab, Crown Point, IN	Sewer Improvement Project	Rehabilitation work components for the combined sewers: 700 feet of 8-inch Cured-In-Place-Pipe Liner (CIPP), 400 feet of 10-inch CIPP, 6500 feet of 12-inch CIPP, and up to 40 manholes to be rehabilitated as well as installation of a 36" flow meter and 48" sanitary doghouse manhole (up to 9' complete	Between $1M and $5M	Small Business Set-Aside	3-Aug-20
13	Fox River - Upper Appleton Dam and Lower Appleton Dam Repair, WI	Dam Repair Project	Work involves removal and replacement of all sluiceway tainter gates and trunnion assemblies and anchorage, removal, and replacement of steel spillway walkways, full demolition, and replacement of all spillway concrete piers and partial demolition and replacement of all sluiceway concrete piers	Between $5M and $10M	Unrestricted to Business Size	6-Jul-20

	Project Name	Project Title	Description	Dollar Range (Construction Projects only)	Competition Method	Advertisement Date
14	Sheboygan Harbor, Wisconsin - Phase II Breakwater Repair	Breakwater Repair Project	Phase 2 - demolishing & replacing 400-ft of breakwater with a rubble mound & pier supported walkway for construction of a wave attenuator. Another 700-ft of breakwater will be encased by sheet pile and tied into the existing revetment.	Between $1M and $5M	HUBZone SB Set-A	Early July 2020
15	Cook Co. Section 219 - Park Forest, IL	Sewer Improvement Project	The project proposed will consist of the replacement of approximately 0.72 miles of old cast iron water main along Dogwood St. (Western Ave to Western Ave	Between $1M and $5M	Small Business Set-Aside	11-Aug-20
16	O&M - Indiana Harbor	Perimeter Dike	Involves increasing the height of the current dike and placing roughly 350,000 CY of clay, new stone access road, and construct one spillway.	Between $10M and $25M	TBD	Early August 2020

	Project Name	Project Title	Description	Dollar Range (Construction Projects only)	Competition Method	Advertisement Date
17	Cal Region Section 219, Porter County, IN	Sewer Improvement Project	Involves approximately 800 LF of channel improvements for the roadside ditch, from the existing confluence with Squirrel Creek to the proposed drop structure/relief sewer to the South Haven Elementary School flood storage facility	Between $1M and $5M	Small Business Set-Aside	14-Aug-20
18	O&M - Fish Barrier	O&M Support Contract	24/7 monitoring/operation of barriers & completion of periodic maintenance		TBD	TBD

	Project Name	Project Title	Description	Dollar Range (Construction Projects only)	Competition Method	Advertisement Date
19	Cook Co. Section 219 - Matteson, IL	Sewer Improvement Project	Replacing approximately 1,500 feet of 10-inch diameter sanitary sewer to replace existing deteriorating sewer from Lincoln Highway to Homeland Road	Between $1M and $5M	Small Business Set- Aside	19-Aug-20
20	Cal Reg Section 219 - GSD Headworks, Gary, Indiana	Grit Dewatering System Upgrade	Replacing the existing grit dewatering equipment with higher capacity and more robust equipment, creating a system that allows Gary Sanitary District to meet the grit loading it receives from the collection system and reducing the burden on the primary treatment systems	Between $1M and $5M	Small Business Set- Aside	19-Aug-20
21	Cal Reg Section 219 - GSD 13th Street Sewer Improvement, Gary, Indiana	Sewer Pipelining Project	The proposed project will replace up to approximately 2,030 linear feet of existing sewer line with a new reinforced concrete sewer with the same sizes, and in the same location and slope as the existing sewer	Between $1M and $5M	Small Business Set-Aside	20-Aug-20

U.S.ARMY

BUILDING STRONG®

	Project Name	Project Title	Description	Dollar Range (Construction Projects only)	Competition Method	Advertisement Date
22	Cook Co. Section 219 - Project 2 - Richton Park, IL	Sewer Improvement Project	The project proposed will consist of installation of approximately 600' of 21"pipe to the Regional Detention Pond with end section structures and one 5' diameter manhole, excavation of the first 1.7-acre area of the Regional Detention Pond, and, channel Improvements along Governors Highway to include (approximately 900') channel bank grading, concrete and debris removal, vegetation replacement/maintenance.	Between $1M and $5M	Small Business Set-Aside	21-Aug-20
23	Cal Reg Section 219 - Lake Station, IN	Pump Station Upgrade	The contractor will be required to reroute 18th & Union Pump Station to Crossroads. The Crossroads lift station (LS) must be replaced.	Between $500K and $1M	Small Business Set-Aside	24-Aug-20

	Project Name	Project Title	Description	Dollar Range (Construction Projects only)	Competition Method	Advertisement Date
24	O&M - Fish Barrier	Barrier IIA Enclosure Contract	Construction of grounding system for Barrier IIA raceway & enclosure of the raceway & other barrier equipment that is currently outdoors	TBD	TBD	15-Aug-20
25	O&M - Fish Barrier	Diesel Fuel Supply	Supply & delivery of diesel fuel to the site & refilling of backup generator fuel tanks	TBD	TBD	TBD
26	O&M - Fish Barrier	Barrier IIA Controls Replacement	Design & installation of new computer control systems for Barriers IIA & IIB	TBD	TBD	30-Jul-20
27	Salamonie Lake	SALAMONIE LAKE, IN RETREAT CHANNEL MAINTENANCE	Dam Repairs	TBD	TBD	30-Jul-20

Key Contacts

Chief, Contracting Branch

- Regina G. Blair
  (312) 846-5371; regina.g.blair@usace.army.mil

Senior Contracting Specialists

- Kyle D. Smith
  (312) 846-5370; kyle.d.smith@usace.army.mil

- Patricia L. Woodhouse
  (312) 846-5376; patricia.l.woodhouse@usace.army.mil